City of Laurinburg Metcon, Inc. Sanford Contractors Kwest Group, LLC Dellinger, Inc.
Water Facilities Pembroke, North Carolina Sanford, North Carolina Perrysburg, Ohio Monroe, North Carolina
Contract 13.0 - Distribution System Improvements Phase 2 License No. 48609 License No. 6301 License No. 78857 License No. 5992
Number Unit Unit Unit Unit
Description Unit _ of Units Price Total Price Total Price Total Price Total

1 {20-inch RJ DIP Water Line LF 2,650 $390.00 $1,033,500.00 $343.49 $910,248.50 $411.00 $1,089,150.00 $530.00 $1,404,500.00

2 i20-inch DIP Water Line LF 7,760 220.00 1,707,200.00 239.77 1,860,615.20 241.00 1,870,160.00 260.00 2,017,600.00

3 |16-inch RJ DIP Water Line LF 340 285.00 96,900.00 328.74 111,771.60 268.00 91,120.00 480.00 163,200.00
4 |16-inch DIP Water Line LF 300 170.00 51,000.00 206.00 61,800.00 218.00 65,400.00 190.00 57,000.00
5 {12-inch RJ DIP Water Line LF 850 145.00 123,250.00 195.03 165,775.50 192.00 163,200.00 190.00 161,500.00
6 !12-inch DIP Water Line LF 20 115.00 2,300.00 180.33 3,606.60 212.00 4,240.00 145.00 2,900.00
7 [10-inch DIP Water Line LF 20 90.00 1,800.00 168.53 3,370.60 194.00 3,880.00 120.00 2,400.00
8 i8-inch Ri DIP Water Line LF 670 101.00 67,670.00 154.81 103,722.70 116.00 77,720.00 130.00 87,100.00
9 8-inch DIP Water Line LF 900 80.00 72,000.00 142.19 127,971.00 118.00 106,200.00 105.00 94,500.00
10 |6-inch RJ DIP Water Line LF 320 77.00 24,640.00 162.79 52,092.80 300.00 96,000.00 100.00 32,000.00
11 (3-inch HDPE Water Line LF 560 34.00 19,040.00 36.56 20,473.60 18.00 10,080.00 32.00 17,920.00
12 {20-inch RJ DIP 11.25 Bend EA 1 4,700.00 4,700.00 6,219.00 6,219.00 5,100.00 5,100.00 5,000.00 5,000.00
13 120-inch RJ DIP 22.50 Bend EA S 4,700.00 23,500.00 6,219.00 31,095.00 5,100.00 25,500.00 5,100.00 25,500.00
14 20-inch RS DIP 45 Bend EA S 4,600.00 23,000.00 6,163.00 30,815.00 5,000.00 25,000.00 5,200.00 26,000.00
15 :20-inch RJ DIP 90 Bend EA 6 5,000.00 30,000.00 6,498.00 38,988.00 5,400.00 32,400.00 6,200.00 37,200.00
16 [16-inch RJ DIP 45 Bend EA 1 3,150.00 3,150.00 4,630.00 4,630.00 3,350.00 3,350.00 3,400.00 3,400.00
17 |16-inch RJ DIP 90 Bend EA 2 3,700.00 7,400.00 5,130.00 10,260.00 4,000.00 8,000.00 4,700.00 9,400.00
18 12-inch RJ DIP 11.25 Bend EA 1 1,650.00 1,650.00 2,428.00 2,428.00 1,500.00 1,500.00 1,500.00 1,500.00
19 12-inch RJ DIP 22.50 Bend EA 1 1,649.00 1,649.00 2,453.00 2,453.00 1,550.00 1,550.00 1,600.00 1,600.00
20 {12-inch RJ DIP 90 Bend EA 1 1,900.00 1,900.00 2,683.00 2,683.00 1,850.00 1,850.00 1,800.00 1,800.00
21 10-inch RJ DIP 90 Bend EA 1 1,400.00 1,400.00 2,367.00 2,367.00 1,400.00 1,400.00 1,400.00 1,400.00
22 (8-inch RJ DIP 45 Bend EA 4 967.00 3,868.00 1,748.00 6,992.00 915.00 3,660.00 840.00 3,360.00
23 8-inch RJ DIP 90 Bend €A 3 966.00 2,898.00 1,805.00 5,415.00 1,000.00 3,000.00 910.00 2,730.00
24 6-inch RJ DIP 90 Bend EA 4 823.00 3,292.00 1,664.00 6,656.00 850.00 3,400.00 660.00 2,640.00
25 (20-inch Tee EA 2 8,400.00 16,800.00 9,793.00 19,586.00 7,800.00 15,600.00 9,000.00 18,000.00
26 [16-inch Tee EA 1 4,810.00 4,810.00 6,784.00 6,784.00 5,100.00 5,100.00 5,900.00 5,900.00
27 10-inch Tee EA 2 2,130.00 4,260.00 3,144.00 6,288.00 1,950.00 3,900.00 2,000.00 4,000.00
28 i8-inch Tee EA 1 1,440.00 1,440.00 2,698.00 2,698.00 1,350.00 1,350.00 1,300.00 1,300.00
29 |6-inch Tee EA 9 1,034.00 9,306.00 2,090.00 18,810.00 2,350.00 21,150.00 1,000.00 9,000.00
30 !20x16 Tee EA 1 6,700.00 6,700.00 9,290.00 9,290.00 7,000.00 7,000.00 9,000.00 9,000.00
31 120x12 Tee EA 1 9,025.00 9,025.00 8,282.00 8,282.00 10,500.00 10,500.00 7,200.00 7,200.00
32 [20x8 Tee EA 1 8,236.00 8,236.00 7,437.00 7,437.00 9,500.00 9,500.00 6,600.00 6,600.00
33 20x6 Tee EA 3 8,139.00 24,417.00 7,316.00 21,948.00 9,400.00 28,200.00 6,300.00 18,900.00
34 112x8 Tee EA 1 2,032.00 2,032.00 3,165.00 3,165.00 2,000.00 2,000.00 2,000.00 2,000.00
35 |12x6 Tee EA 2 2,040.00 4,080.00 3,102.00 6,204.00 2,000.00 4,000.00 2,000.00 4,000.00
36 8x6 Tee EA 2 1,600.00 3,200.00 2,855.00 5,710.00 1,400.00 2,800.00 1,200.00 2,400.00
37 |20x12 Reducer EA 1 5,417.00 5,417.00 5,068.00 5,068.00 S,700.00 5,700.00 3,700.00 3,700.00
38 [16x8 Reducer EA 1 3,742.00 3,742.00 3,266.00 3,266.00 3,700.00 3,700.00 3,200.00 3,200.00
39 [12x10 Reducer EA 1 1,490.00 1,490.00 2,355.00 2,355.00 1,250.00 1,250.00 1,400.00 1,400.00
40 10x8 Reducer EA 1 1,051.00 1,051.00 2,092.00 2,092.00 850.00 850.00 980.00 980.00
41 8x6 Reducer EA 2 900.00 1,800.00 1,682.00 3,364.00 650.00 1,300.00 720.00 1,440.00
42 [12-inch Plug EA 2 1,391.00 2,782.00 2,118.00 4,236.00 900.00 1,800.00 970.00 1,940.00
43 |6-inch Plug EA 12 1,121.00 13,452.00 1,507.00 18,084.00 600.00 7,200.00 460.00 5,520.00
44 (4-inch Plug EA 2 1,062.00 2,124.00 1,449.00 2,898.00 375.00 750.00 380.00 760.00
45 |Additional DIP Fittings LBS 500 75.00 37,500.00 21.81 10,905.00 32.00 16,000.00 12.00 6,000.00
46 |20-inch DIP Transition Coupling EA 2 3,400.00 6,800.00 7,234.00 14,468.00 3,400.00 6,800.00 5,000.00 10,000.00
47 {16-inch DIP Two Bolt Coupling EA 2 2,795.00 5,590.00 6,475.00 12,950.00 2,800.00 5,600.00 2,900.00 5,800.00
48 {12-inch DIP Two Bolt Coupling EA 2 1,747.00 3,494.00 3,978.00 7,956.00 1,200.00 2,400.00 1,250.00 2,500.00
49 110-inch DIP Two Bolt Coupling EA H 1,728.00 8,640.00 3,687.00 18,435.00 905.00 4,525.00 1,100.00 5,500.00
50 |6-inch DIP Two Bolt Coupling EA 23 1,498.00 34,454.00 2,442.00 56,166.00 1,200.00 27,600.00 660.00 15,180.00
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City of Laurinburg Metcon, Inc. Sanford Contractors Kwest Group, LLC Dellinger, Inc.
Water Facilities Pembroke, North Carolina Sanford, North Carolina Perrysburg, Ohio Monroe, North Carolina
Contract 13.0 - Distribution System Improvements Phase 2 License No. 48609 License No. 6301 License No. 78857 License No. 5992
Number Unit Unit Unit Unit
Description Unit _ of Units Price Total Price Total Price Total Price Total
51 |4-inch DIP Two Bolt Coupling EA 2 1,109.00 2,218.00 2,378.00 4,756.00 1,000.00 2,000.00 550.00 1,100.00
52 {20-inch Gate Valve EA 3 24,000.00 72,000.00 25,536.00 76,608.00 30,000.00 90,000.00 30,000.00 90,000.00
53 |16-inch Gate Valve EA 2 11,000.00 22,000.00 14,252.00 28,504.00 13,500.00 27,000.00 16,500.00 33,000.00
54 [12-inch Gate Valve EA 2 6,100.00 12,200.00 6,277.00 12,554.00 6,700.00 13,400.00 6,100.00 12,200.00
55 (8-inch Gate Valve EA 1 3,130.00 3,130.00 3,945.00 3,945.00 3,800.00 3,800.00 3,300.00 3,300.00
56 |6-inch Gate Valve EA 11 2,305.00 25,355.00 3,223.00 35,453.00 2,900.00 31,900.00 2,400.00 26,400.00
57 |8-inch Tapping Sleeve and Valve EA 1 7,120.00 7,120.00 11,220.00 11,220.00 6,800.00 6,800.00 11,700.00 11,700.00
58 [6-inch Tapping Sleeve and Valve EA 7 6,100.00 42,700.00 9,426.00 65,982.00 5,100.00 35,700.00 9,800.00 68,600.00
59 [3/4 inch Long Side Service Connection EA 3 3,400.00 10,200.00 3,045.00 9,135.00 5,500.00 16,500.00 4,300.00 12,900.00
60 |Fire Hydrant EA 15 5,800.00 87,000.00 5,723.00 85,845.00 5,700.00 85,500.00 6,200.00 93,000.00
61 {30-inch Cased Crossing LF 300 1,250.00 375,000.00 1,510.00 453,000.00 895.00 268,500.00 1,400.00 420,000.00
62 [24-inch Cased Crossing LF 50 1,050.00 52,500.00 1,345.00 67,250.00 730.00 36,500.00 1,000.00 50,000.00
63 |Air Release Manhole and Assembly EA S 10,412.00 52,060.00 9,808.00 49,040.00 7,600.00 38,000.00 8,500.00 42,500.00
64 |Remove Existing Fire Hydrant EA 9 1,550.00 13,950.00 2,274.00 20,466.00 900.00 8,100.00 1,900.00 17,100.00
65 |Site Clearing LS 1 25,600.00 25,600.00 28,050.00 28,050.00 15,000.00 15,000.00 100,000.00 100,000.00
66 |Excavation Below Subgrade cY 500 46.00 23,000.00 24.70 12,350.00 33.00 16,500.00 40.00 20,000.00
67 |Stone Fill Material cY 500 115.00 57,500.00 61.72 30,860.00 105.00 52,500.00 64.00 32,000.00
68 |Erosion Control M es LS 1 56,392.00 56,392.00 29,845.00 29,845.00 51,000.00 51,000.00 50,000.00 50,000.00
69 4" Concrete Sidewalk Repair SY 220 121.00 26,620.00 115.00 25,300.00 272.00 59,840.00 110.00 24,200.00
70 6" Conrete Drive Repair Sy 30 133.00 3,990.00 150.00 4,500.00 1,120.00 33,600.00 182.00 5,460.00
71 |2'-6" Concrete Curb and Gutter LF 1,170 41.00 47,970.00 82.00 95,940.00 143.00 167,310.00 60.00 70,200.00
72 |2'-0" Concrete Valley Curb LF 50 41.00 2,050.00 76.00 3,800.00 270.00 13,500.00 120.00 6,000.00
73 |Asphalt Base Course TN 3,490 170.00 593,300.00 212.00 739,880.00 210.00 732,900.00 235.00 820,150.00
74 |2-inch Asphalt Overlay SY 7,050 20.00 141,000.00 42.65 300,682.50 31.00 218,550.00 38.00 267,900.00
75 |Incidental Stone Base (ABC Stone) TN 80 56.00 4,480.00 55.00 4,400.00 74.00 5,920.00 38.00 3,040.00
76 Seed & Mulch SY 4,640 10.00 46,400.00 1.28 5,939.20 2.40 11,136.00 4.00 18,560.00
77 |Landscape and Misc. Restoration LS 1 35,550.00 35,550.00 40,640.00 40,640.00 75,000.00 75,000.00 15,000.00 15,000.00
78 |Traffic Control Devices LS 1 110,000.00 110,000.00 26,935.00 26,935.00 276,000.00 276,000.00 170,000.00 170,000.00
SUBTOTAL (All Items 1 through 78) 5,481,634.00 6,123,773.80 6,281,891.00 6,798,680.00
79 Mobilization (Not to Exceed 3% of Items 1 through 78) LS 1 164,449.02 182,000.00 110,000.00 200,000.00
80 Contingency Allowance LS 1 150,000.00 150,000.00 150,000.00 150,000.00
TOTAL BID PRICE (All Items 1 through 80) $5,796,083.02 $6,455,773.80 $6,541,891.00 $7,148,680.00
[irregularities |None |None |Math Error on Item 3 [None |
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City of Laurinburg Metra industries Terrahawk, LLC. GE Construction Co.
Water Facilities Little Falls, New Jersey Apex, North Carolina Charlotte, North Carolina
Contract 13.0 - Distribution System Improvements Phase 2 License No. 61791 License No. 75880 License No. 69745
Number Unit Unit Unit
Description Unit  of Units Price Total Price Total Price Total

1 120-inch RJ DIP Water Line LF 2,650 $470.00 $1,245,500.00 $461.00 $1,221,650.00 $320.00 $848,000.00
2 {20-inch DIP Water Line LF 7,760 284.00 2,203,840.00 288.00 2,234,880.00 300.00 2,328,000.00
3 [16-inch RJ DIP Water Line LF 340 395.00 134,300.00 408.00 138,720.00 200.00 68,000.00
4 16-inch DIP Water Line LF 300 300.00 90,000.00 232.00 69,600.00 195.00 58,500.00
S !12-inch RJ DIP Water Line CLF 850 215.00 182,750.00 212.00 180,200.00 175.00 148,750.00
6 [12-inch DIP Water Line LF 20 145.00 2,900.00 181.00 3,620.00 172.00 3,440.00
7 110-inch DIP Water Line LF 20 125.00 2,500.00 163.00 3,260.00 150.00 3,000.00
8 i8-inch RJ DIP Water Line LF 670 135.00 90,450.00 177.00 118,590.00 147.00 98,490.00
9 8-inch DIP Water Line LF 900 150.00 135,000.00 154.00 138,600.00 145.00 130,500.00
10 6-inch RJ DIP Water Line LF 320 110.00 35,200.00 155.00 49,600.00 140.00 44,800.00
11 3-inch HDPE Water Line LF 560 16.00 8,960.00 106.00 59,360.00 127.00 71,120.00
12 20-inch RJ DIP 11.25 Bend EA 1 6,000.00 6,000.00 7,787.00 7,787.00 6,500.00 6,500.00
13 20-inch RJ DIP 22.50 Bend EA 5 7,000.00 35,000.00 7,787.00 38,935.00 6,550.00 32,750.00
14 20-inch RJ DIP 45 Bend EA 5 8,000.00 40,000.00 7,705.00 38,525.00 6,700.00 33,500.00
15 20-inch RJ DIP 90 Bend EA 6 8,500.00 51,000.00 8,202.00 49,212.00 7,000.00 42,000.00
16 16-inch RJ DIP 45 Bend EA 1 6,000.00 6,000.00 4,952.00 4,952.00 5,800.00 5,800.00
17 16-inch RJ DIP 90 Bend EA 2 7,000.00 14,000.00 5,779.00 11,558.00 5,800.00 11,600.00
18 12-inch RJ DIP 11.25 Bend EA 1 1,800.00 1,800.00 2,153.00 2,153.00 4,900.00 4,900.00
19 12-inch RJ DIP 22.50 Bend EA 1 1,800.00 1,800.00 2,188.00 2,188.00 4,900.00 4,900.00
20 :12-inch RJ DIP 90 Bend EA 1 2,500.00 2,500.00 2,517.00 2,517.00 5,200.00 5,200.00
21 [10-inch RJ DIP 90 Bend EA 1 2,000.00 2,000.00 2,173.00 2,173.00 4,550.00 4,550.00
22 8-inch RJ DIP 45 Bend EA 4 1,100.00 4,400.00 1,396.00 5,584.00 4,380.00 17,520.00
23 8-inch RJ DIP 90 Bend EA 3 1,200.00 3,600.00 1,477.00 4,431.00 4,380.00 13,140.00
24 6-inch RJ DIP 90 Bend EA 4 800.00 3,200.00 1,278.00 5,112.00 4,150.00 16,600.00
25 120-inch Tee EA 2 14,000.00 28,000.00 12,020.00 24,040.00 7,000.00 14,000.00
26 16-inch Tee EA 1 8,000.00 8,000.00 7,654.00 7,654.00 5,500.00 5,500.00
27 10-inch Tee EA 2 2,400.00 4,800.00 2,646.00 5,292.00 3,700.00 7,400.00
28 8-inch Tee EA 1 1,800.00 1,800.00 2,002.00 2,002.00 3,500.00 3,500.00
29 6-inch Tee EA 9 1,200.00 10,800.00 1,508.00 13,572.00 3,200.00 28,800.00
30 20x16 Tee EA 1 14,000.00 14,000.00 11,390.00 11,390.00 6,500.00 6,500.00
31 20x12 Tee EA 1 11,000.00 11,000.00 9,886.00 9,886.00 6,500.00 6,500.00
32 :20x8 Tee EA 1 10,000.00 10,000.00 8,628.00 8,628.00 6,500.00 6,500.00
33 120x6 Tee EA 3 10,000.00 30,000.00 8,447.00 25,341.00 6,500.00 19,500.00
34 [12x8 Tee EA 1 2,200.00 2,200.00 2,637.00 2,637.00 5,800.00 5,800.00
35 [12x6 Tee EA 2 2,000.00 4,000.00 2,548.00 5,096.00 5,800.00 11,600.00
36 8x6Tee EA 2 1,500.00 3,000.00 1,680.00 3,360.00 4,400.00 8,800.00
37 120x12 Reducer EA 1 10,000.00 10,000.00 9,259.00 9,259.00 3,950.00 3,950.00
38 [16x8 Reducer EA 1 5,000.00 5,000.00 2,656.00 2,656.00 3,850.00 3,850.00
39 (12x10 Reducer EA 1 1,200.00 1,200.00 1,900.00 1,900.00 3,750.00 3,750.00
40 10x8 Reducer EA 1 1,000.00 1,000.00 1,542.00 1,542.00 3,650.00 3,650.00
41 [8x6 Reducer EA 2 800.00 1,600.00 1,141.00 2,282.00 3,550.00 7,100.00
42 [12-inch Plug €A 2 1,200.00 2,400.00 1,199.00 2,398.00 2,700.00 5,400.00
43 |6-inch Plug EA 12 1,000.00 12,000.00 854.00 10,248.00 2,500.00 30,000.00
44 {4-inch Plug EA 2 300.00 600.00 781.00 1,562.00 2,400.00 4,800.00
45 |Additional DIP Fittings LBS 500 18.00 9,000.00 40.00 20,000.00 100.00 50,000.00
46 |20-inch DIP Transition Coupling EA 2 8,000.00 16,000.00 5,663.00 11,326.00 8,000.00 16,000.00
47 (16-inch DIP Two Bolt Coupling EA 2 7,000.00 14,000.00 5,862.00 11,724.00 7,800.00 15,600.00
48 |12-inch DIP Two Bolt Coupling EA 2 5,000.00 10,000.00 3,288.00 6,576.00 7,500.00 15,000.00
49 [10-inch DIP Two Bolt Coupling EA S 4,000.00 20,000.00 2,953.00 14,765.00 7,500.00 37,500.00
50 6-inch DIP Two Bolt Coupling EA 23 3,000.00 69,000.00 1,679.00 38,617.00 6,500.00 149,500.00
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City of Laurinburg Metra Industries Terrahawk, LLC. GE Construction Co.
Water Facilities Little Falls, New Jersey Apex, North Carolina Charlotte, North Carolina
Contract 13.0 - Distribution System Improvements Phase 2 License No. 61791 License No. 75880 License No. 69745
Number Unit Unit Unit
Description Unit  of Units Price Total Price Total Price Total
51 |4-inch DIP Two Bolt Coupling EA 2 3,000.00 6,000.00 1,560.00 3,120.00 4,800.00 9,600.00
52 [20-inch Gate Valve EA 3 35,000.00 105,000.00 35,705.00 107,115.00 9,000.00 27,000.00
53 |16-inch Gate Valve EA 2 16,000.00 32,000.00 16,881.00 33,762.00 8,700.00 17,400.00
54 12-inch Gate Valve EA 2 5,500.00 11,000.00 10,698.00 21,396.00 8,500.00 17,000.00
55 [8-inch Gate Valve EA 1 3,000.00 3,000.00 3,828.00 3,828.00 8,300.00 8,300.00
56 |6-inch Gate Valve EA 11 2,700.00| 29,700.00 3,015.00 33,165.00 8,200.00 90,200.00
57 i8-inch Tapping Sleeve and Valve EA 1 12,000.00 12,000.00 13,925.00 13,925.00 8,000.00 8,000.00
58 |6-inch Tapping Sleeve and Valve EA 7 7,000.00 49,000.00 12,261.00 85,827.00 6,270.00 43,890.00
59 3/4 inch Long Side Service Connection EA 3 4,500.00 13,500.00 2,734.00 8,202.00 3,500.00 10,500.00
60 |Fire Hydrant EA 15 4,000.00 60,000.00 13,053.00 195,795.00 4,000.00 60,000.00
61 |30-inch Cased Crossing LF 300 1,600.00 480,000.00 1,855.00 556,500.00 4,000.00 1,200,000.00
62 [24-inch Cased Crossing LF 50 1,400.00 70,000.00 1,383.00 69,150.00 3,000.00 150,000.00
63 |Air Release Manhole and Assembly EA S 15,000.00 75,000.00 16,485.00 82,425.00 15,000.00 75,000.00
64 Remove Existing Fire Hydrant EA 9 1,500.00 13,500.00 5,790.00 52,110.00 6,000.00 54,000.00
65 |Site Clearing LS 1 40,000.00 40,000.00 185,116.00 185,116.00 300,000.00 300,000.00
66 |Excavation Below Subgrade CcY 500 18.00 9,000.00 193.00 96,500.00 3,220.00 1,610,000.00
67 (Stone Fill Material cY 500 65.00 32,500.00 182.00 91,000.00 500.00 250,000.00
68 |Erosion Control Measures LS 1 15,000.00 15,000.00 348,058.00 348,058.00 75,000.00 75,000.00
69 (4" Concrete Sidewalk Repair SY 220 140.00 30,800.00 65.00 14,300.00 500.00 110,000.00
70 (6" Conrete Drive Repair SY 30 170.00 5,100.00 200.00 6,000.00 2,000.00 60,000.00
71 i2'-6" Concrete Curb and Gutter LF 1,170 65.00 76,050.00 50.00 58,500.00 400.00 468,000.00
72 i2'-0" Concrete Valley Curb LF 50 70.00 3,500.00 36.00 1,800.00 1,200.00 60,000.00
73 Asphalt Base Course TN 3,490 240.00 837,600.00 223.00 778,270.00 60.00 209,400.00
74 2-inch Asphalt Overlay SsY 7,050 40.00 282,000.00 39.00 274,950.00 60.00 423,000.00
75 Incidental Stone Base (ABC Stone) N 80 60.00 4,800.00 66.00 5,280.00 2,500.00 200,000.00
76 (Seed & Mulch SY | 4,640 15.00 69,600.00 4.00 18,560.00 100.00 464,000.00
77 Landscape and Misc. Restoration LS 1 15,000.00 15,000.00 165,770.00 165,770.00 785,000.00 785,000.00
78 Traffic Control Devices LS 1 10,000.00 10,000.00 414,426.00 414,426.00 500,000.00 500,000.00
SUBTOTAL (All items 1 through 78) 6,992,750.00 8,371,810.00 11,757,350.00
79 Mobilization (Not to Exceed 3% of items 1 through 78) LS 1 200,000.00 250,000.00 351,975.00
80 Contingency Allowance s 1 150,000.00 150,000.00 150,000.00
TOTAL BID PRICE {All items 1 through 80) $7,342,750.00 $8,771,810.00 $12,259,325.00
|irregularities |None |None |Math Errors |
WILLIS EN: RS

| certify that this Tabulation is a true and
correct copy of the Canvass of Bids received
on Tuesday, November 22, 2020 at 2:00 PM.
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